App F IX 4

Previous References (1946 47 nil)

File No 38 - 46

Serial Nos 136, 137

Later References

GENERAL AND REVENUE SECRETARIAT

Serial Nos

1 to 6

Part B for Jub W. 1

SUBJECT

Estimate for the construction of a stone pitched drain along the proposed route from Bommikuppam B and Hand to Chickka Veerama Road

L 916-19 dt 14.7.47

To

The Chairman C i/c
BO Supdt
Chief Engr R&B
Auditor & W audit
Accounts,

Sanction the revised estimate for Rs 9200 for

8 9 30

From the Chairman C & T Board - Mysore
Dr c 512/46-47 d 21-4-47

Fds for sanction a revised estimate for
Rs 9200- for construction of Stone slabbed
drain along the procession Route from Banni-
mantap Band stand to Chickaveeranna Road

1) The estimate will be sent to the
Chief Engineer for Roads and Buildings
for scrutiny and remarks

2 forwarded with compliments to
the Chief Engineer for roads &
Buildings for favour of scrutiny
& early return
of the estimate

30/4/47

PTO

8930 1/9734

U.O.Memo No. 394 Dated 12/5/47

3 Returned with compliments.

4 2. A comparative statement of the several tenders received may be sent to verify if the rates tendered are reasonable.

Chief Engineer for Roads and Buildings.

Secretary to Government, Revenue Department.

5) A draft calling for the above information is submitted

6 Issue

To. The Chairman T B M
Letter d 20-5-47
Calls for the above inform

From the Chairman C & T Board - Allahabad
D.O. 512 d 30-5-47

This a comparative statement of the several tenders received in this behalf.

7 This will be sent to the Chief Engineer for Roads and Buildings U.O. 374 d 9/6/47 with compliments of the Secretary Board of Revenue for Chief Engineer for Roads & Buildings for information & necessary action. Please return this office file with the report called for in the letter under reference.

OFFICE OF THE BOARD OF REVENUE
Rec'd 6 JUN 1947

9734 Estimate for the Construction of Stone
2 - Slatted drain - Bannimantak Extension

- 3 -

U O Memo No 473, Dated, Bangalore 24 June 1947

Returned with compliments,

4) 2 The estimate for Rs 9,200/- is scrutinised

It is in order

TYPE SECTION
8 JULY 947

Chief Engineer for Roads
and Buildings

The Secretary to Government,
Revenue Department

24/6

10) Submitted with a draft G.O. Sanctioning the estimate for Rs 9200- for the above work may be approved

25/6

Minister
Engineer

for app?

8/7/47

8/7/47

7/7

8/7/47

CERTIFICATE OF THE EXECUTIVE ENGINEER
Date 3/7
No 9-7

916 dt 14-7-47

Secretary

48

etary, forwarding
uction of stone
Band stand to

124

No D2 C 512/46-47 file 7

Office of the Chairman,
City Improvement Trust Board,

Mysore, dated 18th April 1947

FROM R RAMACHANDRA RAO BHOMBORE, Esq, B A,
CHAIRMAN, CITY IMPROVEMENT TRUST BOARD
MYSORE

8930
1947

TO H N PAILLEGAR, Esq, M.A, LL B,
SECRETARY TO THE GOVERNMENT OF
HIS HIGHNESS THE MAHARAJA OF MYSORE,
REVENUE DEPARTMENT, BANGALORE

SIR,

I have the honour to forward herewith a revised estimate for Rs 9,200/- for construction of stone slabbed drain along the Procession Route from Bannimantap Road Band Stand to Chikkaveeranna Road sanctioned by the Board of Trustees at their ordinary meeting held on 26th March 1947 and to request that you will be so good as to obtain sanction of Government thereto The report accompanying explains the necessity for revision of the estimate

A copy of the Board's resolution sanctioning the estimate is also enclosed for reference

The original estimate sanctioned for Rs 6,532/- vide G O No L 10508-11/M1 38-46-86 dated the 25th January 1947 is also herein enclosed for reference and cancellation.

P T O

The cost is proposed to be met out of the Bannimantap Extension Funds.

I have the honour to be,
Sir,
Your most obedient servant,

Chairman

HRS.

[redacted], from the Revenue Secretary, forwarding to Rs. 9200/- for construction of stone on route from Bannimantap Band stand to

---

[redacted] 1947

Proceedings of the Ordinary Meeting of the Board of Trustees for the Improvement of the City of Mysore, held at the Chairman's Office on Wednesday the 26th March 1947

---

xx xx xx xx xx

437 Revised estimate for Rs.9,200/- for construction of stone slabbed drain along the Procession Route from Bannimantap Band Stand to Chikka-veeranna Road against the sanctioned estimate for Rs 6,532/-

Sanctioned

xx xx xx xx xx

(Sd)R Ramachandra Rao Bhombore
Chairman

" Copy "

[redacted]

HRS.

Chairman

Dra 28-46-126

L 16224/10 R
d. 20/5/47

To

The Chairman C & T Board

Mysore

Subj - Revised estimate for Rs 9200-
for the construction of Stone Slabbed
drain along the procession route from
Bannimantap Bund Road to Chikka-
veeranna Road - Mysore

Sir,

With reference to your letter no
Dr C 512 dated 21-4-47 on the
above subject, I am directed to
request you to forward a Comparative
Statement of the several tenders

Received for the above works, sufficient to enable the Chief Engineer for Roads and Buildings, to verify if the rates tendered are reasonable

The records accompany

I have the honour
to be
Sir
Your obedient
Servant

Mel 38-46-126.

Office of the Chairman,
City Improvement Trust Board,

No D2 C 512/46-47/Encls 16

Mysore, dated 28th May *1947*

SECRETARIAT 9734 9 JUNE 1947 MYSORE BRANCH

FROM R RAMACHANDRA RAO BHOMBORE, Esq, B A,
CHAIRMAN, CITY IMPROVEMENT TRUST BOARD
MYSORE

To H N PALLEGAR, Esq, M A, LI B,
- SECRETARY TO THE GOVERNMENT OF
HIS HIGHNESS THE MAHARAJA OF MYSORE,
REVENUE DEPARTMENT, BANGALORE

SECRETARY GOVERNMENT Date 21/6

SIR,

Subject - Revised estimate for R 9,200/- for the construction of stone slabbed drain along the Procession Route from Banni-mantap Band Stand to Chikkaveeranna Road

---

With reference to your letter No L 16224/V R dated the 20th May 1947, I have the honour to forward herewith the comparative statement of the several tenders received for the above work and with the records as desired by you for favour of perusal and kind return The work has also been completed

I have the honour to be,
Sir,
Your most obedient servant,

Chairman

HRS

Jdn no 264
2-5-47

no reference no 326 dt 30/4/47
Secretariat

48

U O Reference No.326 dated 30-4-47, from the Revenue Secretary, forwarding for scrutiny an estimate amounting to Rs 9200/- for construction of stone slabbed drain along the procession route from Bannimantap Band stand to Chikka Veeranna road

---

U.O.Memo No. 394 Dated 12/5/47

Returned with compliments.

2. A comparative statement of the several tenders received may be sent to verify if the rates tendered are reasonable

Chief Engineer for Roads
and Buildings.

Secretary to Government,
Revenue Department.

D No 264
2-5-47

Ref reference to 326 of 30/4/47 from the Revenue Secretary forwarding the tenders for an estimate amounting to Rs 9200/- for construction of Stone slabbed drain along the pavement route from Bannimantap Band Stand to Kalidasa - Veeranna Road -

Returned w/e

A comparative statement of the several tenders received may be sent to Vanity by the dates tenders are reasonable

Secretary to Govt
Revenue Dept.

7/5

7/5/47 Nat 7/5/47 7/5/47 CB 7/5/47

D B No 942.
2-5-47

W O File No 326 dated 30-4-46
from the Revenue Secretary to Govt-
Bangalore

Estimate for Construction of Stone Slabbed
drain along procession Route from
Bannimantap Band Stand to
Chickkaveranna Road – Mysore
amounting to Rs
The estimate of Rs 9200/- received
for the work provided for Construction of 2010
feet Slabbed drain
~~for checked in this office, a statement~~
~~showing the~~ For
~~approximate~~ R/ft of drain
~~approximate~~ a value of 4-8-0 a r/ft claimed,
is provided which is said to be
by adopting the ~~approximate schedule~~
the
~~of rates~~, accepted tender rates
The estimate is checked to be 9200/-
A cross section of the proposed drain
is not furnished
Submitted for kind Orders

How does the tenders rate
Compare with the Schedule
rate may be noted

5-5-47 The Superintendent may
5-5-47 be called for whether
5/5/47 how many tenders
5/5/47 were received at
Comparative statements of the Several
tenders received may be sent to
Superintending engineer with tenders and
rates and reasonable
5/5/47

G R S App F VI—G 2]

SUBJECT

Diary No of letter replied to

General and Revenue Secretariat

( )

the *19*

Date of issue 14/7/ 1947

Signed by G.R Revo

May this be—

(i) printed?

(ii) treated as a standing order?

(iii) published in the Gazette English Part?

(iv) translated?

(v) placed at the disposal of the Press?

(vi) published in the Gazette Kannada Part?

Section

File No 38-46

Serial No 127

Proceedings of the Government of His Highness the Maharaja of Mysore

Read—

G.O No L 1508-11/ML 38-46-88 dated 25-1-47, sanctioning an estimate for Rs 6532- for the construction of a stone slabbed drain along the Processian route from the Bammamatta Band stand to the Kaveeranna ~~Order thereon—No~~ Road, Mysore

2 Correspondence ending with letter No D 2 C 512/46-47 dated 30-5-47, from the Chairman, C & T Board - Mysore, forwarding for sanction as a revised estimate amounting to

Rs 9200- for the above works, based on the lowest tendered rates

3) Co-t Note No 473 dated 24-6-1947 from the Chief Engr (or Roads and Buildings returning the above estimate duly scrutinised for Rs 9200-

L. 916-1-9 ml dated 38-6-737/d 14/7/1947

-Government are pleased to sanction the revised estimate amounting to Rs 9200- as scrutinised by the Chief Engr (or Roads and Buildings, for the above works

2) The original estimate for Rs 6532, sanctioned in G.O dated 25-1-1947 is hereby cancelled

The expenditure on this behalf will be met out of the Banumanthapa Extension Fund.

List of Enclosures

Copied by

Examined by

By order,
Secretary

To
The Chairman C.D.T Board-Typed
" Chief Engineer (or Roads & Buildings
" Auditor-

WD 03696—GPB—30,000 2 2 46